CITY OF NEWPORT BEACH
PUBLIC WORKS DEPARTMENT

TITLE: Marina Park Project - Demolition and Tree Relocation BID LOCATION: City Clerk's Office - City Hall

CONTRACT NO.: C-3897-B DATE: __19-Nov-13 TIME: ___ 1:30p.m.

ENGINEER'S ESTIMATE: $4,000,000.00 BY: ILEE CHECKED: VTAMARGO DATE: 11/25/2013

PROJECT MANAGER: Iris Lee

ENGINEER'S ESTIMATE DUTRA CONSTRUCTION REYES CONSTRUCTION CONNELLY-PACIFIC

ITEM DESCRIPTION QUANTITY UNIT AMOUNT UNIT AMOUNT UNIT AMOUNT UNIT AMOUNT
1 [General Conditions 1 LS 100,000.00 100,000.00 116,000.00 116,000.00 285,000.00 285,000.00
2 [Mobilization 1 LS 400,000.00 400,000.00 226,000.00 226,000.00 346,000.00 346,000.00
3 [Demolition 1 LS 65,000.00 65,000.00 50,000.00 50,000.00 59,000.00 59,000.00
4 |Minor Utilities 1 LS 3,000.00 3,000.00 35,000.00 35,000.00 31,000.00 31,000.00
5 [Precast Concrete Sheet Piling 1 LS 947,184.00 947,184.00{ 1,365,000.00 1,365,000.00| 1,208,000.00 1,208,000.00
6 [Tiebacks 1 LS 286,000.00 286,000.00 500,000.00 500,000.00 589,000.00 589,000.00
7__[Cast-In-Place Concrete 1 LS 288,600.00 288,600.00 302,000.00 302,000.00 360,000.00 360,000.00
8 [Handrails and Railings 1 LS 227,700.00 227,700.00 300,000.00 300,000.00 256,000.00 256,000.00
9 [Excavation 5,250 CY 5.00 26,250.00 26.00 136,500.00 35.50 186,375.00
10 |Dredging 35,750 CY 4.50 160,875.00 18.00 643,500.00 14.30 511,225.00
11 |Beach Replenishment: On-Site and 18th St Beach 1,500 CY 5.00 7,500.00 4.00 6,000.00 4.00 6,000.00
12 |Beach Replenishment: China Cove & Newport Pier 15,000 CY 9.00 135,000.00 21.00 315,000.00 20.80 312,000.00
13 [Dredge Material Disposal - Nearshore 25,500 CY 9.00 229,500.00 10.00 255,000.00 15.20 387,600.00
14 [Earthwork 1 LS 250,000.00 250,000.00 150,000.00 150,000.00 196,000.00 196,000.00
15 [Full Depth Stone Column 44,735 SF 11.60 518,926.00 12.00 536,820.00 11.75 525,636.25
16 _[Partial Depth Stone Column 4,730 SF 12.80 60,544.00 12.00 56,760.00 11.50 54,395.00
17 _[Project Close Out/As-Builts 1 LS 10,000.00 10,000.00 10,000.00 10,000.00 10,000.00 10,000.00
18 [Fee 1 LS 860,000.00 860,000.00 919,000.00 919,000.00 862,000.00 862,000.00

EE 4,000.000.00 LOW 4,576,079.00 2ND 5,922,580.00 3RD 6.185,231.25
ENGINEER'S ESTIMATE JOHN S MEEK CO.

ITEM DESCRIPTION QUANTITY UNIT AMOUNT UNIT AMOUNT UNIT AMOUNT UNIT AMOUNT
1 General Conditions 1 LS 370,000.00 370,000.00
2 |Mobilization 1 LS 388,500.00 388,500.00
3 [Demolition 1 LS 64,800.00 64,800.00
4 [Minor Utilities 1 LS 4,500.00 4,500.00
5 Precast Concrete Sheet Piling 1 LS 1,480,000.00 1,480,000.00
6 [Tiebacks 1 LS 780,000.00 780,000.00
7 Cast-In-Place Concrete 1 LS 375,000.00 375,000.00
8 Handrails and Railings 1 LS 290,000.00 290,000.00
9 Excavation 5,250 CY 28.00 147,000.00
10 |Dredging 35,750 CY 25.80 922,350.00
11 [Beach Replenishment: On-Site and 18th St Beach 1,500 CY 20.00 30,000.00
12 [Beach Replenishment: China Cove & Newport Pier 15,000 CY 20.00 300,000.00
13 [Dredge Material Disposal - Nearshore 25,500 CY 16.20 413,100.00
14 [Earthwork 1 LS 79,000.00 79,000.00
15 [Full Depth Stone Column 44,735 SF 13.00 581,555.00
16 [Partial Depth Stone Column 4,730 SF 13.00 61,490.00
17 _[Project Close Out/As-Builts 1 LS 10,000.00 10,000.00
18 [Fee 1 LS 2,300.00 2,300.00

EE 4.,000.000.00 4TH 6.299.595.00
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